

PEAP Contractors Pty Ltd

3/5 Quantum Link Wangara WA 6065 Tel. 0447184158 ABN 44 677 953 445

Raymond Griffiths
Shire of Kellerberrin
110 Massingham Street

Kellerberrin WA 6410

CUSTOMER QUOTATION NO. 1058

Site: Kellerberrin & Districts Club
Site Address: LOT 260 Connelly Street

Kellerberrin WA 6410

Salesperson:

 Date:
 15/08/2024

 Valid Until:
 14/09/2024

 Valid For:
 30 Day(s)

Description

SUPPLY AND INSTALL NEW BOWLING CLUB GREEN LIGHTING AND ASSOCIATED INFRASTRUCTURE

Exclusions

- 1. Project specific builders' insurance.
- 2. Building Permit, CDC and demolition permit.
- 3. Dewatering for all earthworks.
- 4. Digging in rock, clay and/or foul.
- 5. Clean Fill.
- 6. Full site underground services location, only the relevant working areas services will be located.
- 7. Repairs or modifications to any existing electrical services, cabling or infrastructure that do not form part of the scope of works, deemed non-compliant at the time new lighting installation.
- 8. New conduit and cabling from the point of supply to the existing light poles.
- 9. New pole footing for the existing pole locations.
- 10. Western Power charges and fees over.
- 11. Upgrade to any existing switchboards.
- 12. Modification to the existing lighting control system.
- 13. Tipping and cartage of foul soils, rubbish and/or asbestos.
- 14. Tipping of overburden and rubble.
- 15. Asbestos management plan.
- 16. Work outside Greenlite Electrical standard working hours (7am-4pm Monday-Friday) other than that required for Lux testing.

Notes

- 1. Our submitted pricing is based on pile footings.
- 2. This quote if based on utilising the existing pole footings for the 4 new West and Centre poles.
- 3. We suspect that the lighting is supplied from the new rec centre direction, we anticipate being able to redirect the cabling to the Northern middle pole to the new Northeast pole. This work will require demolishing and reinstating at least 1 x 2m x 2m concrete panel.
- 4. Based on the photos provided, we anticipate the requirement to trench from the existing South middle pole, along the limestone retaining wall to the new Southeast pole. This work will require demolishing and reinstating at least 2 x 2m x 2m concrete panels.
- 5. This quote includes as an optional item the reinstatement of three (3) 2m x 2m concrete panels, any reinstatement over and above that allowed will be negotiated with the shire as a variation.

SUPPLY AND INSTALL NEW BOWLING CLUB GREEN LIGHTING



PEAP Contractors Pty Ltd

3/5 Quantum Link Wangara WA 6065 Tel. 0447184158 ABN 44 677 953 445

CUSTOMER QUOTATION NO. 1058

Site Establishment and Mobilisation		
	Sub-Total ex GST	\$1,125.00
Trenching, Backfill and Compaction		
3,	Sub-Total ex GST	\$6,027.00
Supply of Light Poles (1,2,3,4,5,6,7 & 8)		
Supply of Light 1 5165 (1,2,6,4,6,6,7 & 6)	Sub-Total ex GST	\$10,536.22
Complete of Lorentz and a		
Supply of Luminaries	Sub-Total ex GST	\$20,826.08
		Ψ=0,0=0.00
Supply Installation of Pole Footings 4 & 8	Sub-Total ex GST	\$14,990.00
		φ14,330.00
Installation of Poles and Liumnaries	Sub-Total ex GST	\$7,066,50
	Sub-Total ex GST	\$7,066.50
Supply and Installation of New Sub-Mains Cabling		* * * * * * * * * *
	Sub-Total ex GST	\$4,314.00
Cranage, Transport and Elevated Work Platforms		
	Sub-Total ex GST	\$7,754.50
Commissioning and Verification Testing		
	Sub-Total ex GST	\$2,350.00
Sundries (Travel, Accomadation, Etc)		
	Sub-Total ex GST	\$5,911.68
As-constructed Manuals		
	Sub-Total ex GST	\$824.00
	Section Sub-Total ex GST	\$81,724.98

Thank you.	Sub-Total ex GST	\$81,724.98
	GST	\$8,172.50
	Total inc GST	\$89,897.48



PEAP Contractors Pty Ltd

3/5 Quantum Link Wangara WA 6065 Tel. 0447184158 ABN 44 677 953 445

CUSTOMER QUOTATION NO. 1058

SUPPLY AND INSTALL NEW BOWLING CLUB GREEN LIGHTING

Optional - Reinstatement of Hardscape Surfaces

Sub-Total ex GST \$2,972.00

Section Sub-Total ex GST \$2,972.00